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1.0 GENERAL.  Fire Door Improvements Phase 2 (Door Groups I & II) at the Thomas  

Jefferson Building (TJB) in Washington, DC. 

 

1.1 SHORT DESCRIPTION. This requisition is for the custom fire rated wood replica  

doors and hardware at the Thomas Jefferson Building described in this Statement of Work and  

the Contract documents enumerated in Section 1.19 APPLICABLE CONTRACT 

DOCUMENTS 

 

1.2 BACKGROUND. The Architect of the Capitol (AOC) is responsible to the United States  

Congress for maintenance, operation, development, and preservation as well as the Safety, Fire  

and Environmental compliance of the facilities under its jurisdiction. This procurement is in  

support of the Construction Division for the Library Building and Ground’s project to remove  

the existing historic doors from their current location and replace with new NFPA 252 or UL  

10C fire rated doors matching the appearance of the historic doors at the Thomas Jefferson  

Building. The Construction Division provides in-house facility construction, repair and  

renovation supporting AOC-wide and Jurisdiction-specific requirements.  

 

1.3 OBJECTIVES. Vendor shall provide materials for six mock-up conditions in support of  

Construction Division project at the Thomas Jefferson Building.  After mock-up conditions are  

approved, Vendor will provide phased delivery of materials per the AOC’s requirements  

described in this Statement of Work (SOW), Item 5.3 Deliverables and Reports below.   

Door Mock-ups, when approved by the AOC, may be incorporated in to the work. The six mock- 

up conditions represent the types of wood replica doors to be provided. 

 

1.4 SCOPE. Vendor shall provide custom fire rated wood replica doors per Specification  

SECTION 08 1433 and hardware per Specification SECTION 08 7100 at the Thomas Jefferson  

Building.  Wood doors shall be stained and finished per Historic Treatment Procedures  

SECTION 01 3591 and SECTION 09 9300 Staining and Transparent Finishing. Vendor 

shall provide submittals as required by the contract documents described in Section 1.19 and  

shall not begin fabrication until all submittals have been approved by the AOC. The AOC’s  

Construction Division personnel will oversee the project in its entirety.  

 

a) The Library of Congress, preservation department requires all stained and transparent 

finished products to be stored off-site for a minimum duration of 45 days to allow for 

off-gassing of the product to occur prior to being delivered for installation.  The door 

supplier shall store the finished doors for a minimum of 45 days at its own secured 

climate controlled location.  The contractor shall provide evidence for the date that the 

door finishing process has been completed.  AOC will accept delivery of the doors 

after the 45 day period has lapsed.   

 

b) In addition to the requirements detailed in the specifications for stains and transparent 

finishes the AOC reserves the right to reject products deemed by LOC 
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Preservationists to be detrimental to collections and/or exhibits. To this end, the 

vendor shall provide Material Safety Data Sheets (MSDS) as well as 16 fluid ounces 

of each proposed finishing product to be evaluated by the LOC. Contractor must 

obtain approval in writing from the AOC prior to the use of the proposed finishing 

medium. 

 

1.5 CONTRACT TYPE.  Firm Fixed Price, Invitation for Bid (IFB) 

 

1.6 PLACE OF PERFORMANCE. Vendor’s Location 

 

1.7 PERIOD OF PERFORMANCE. 

  
       Quantity of six (6) Mockup doors to be delivered within 16 weeks from date of award. 50 % 

of Remaining doors to be delivered within 16 weeks of approved mockups. Remaining 50% to 

be delivered within 30 weeks of approved mockups. 

 

1.7.1 Schedule of Delivery- Reference 

Table-01 & Timeline 

TASK OWNER BEGIN FINISH Duration STATUS

Post IFB  Solicitation on FBO Don Fuqua December 12, 2016 January 4, 2017 23 In Progress

Pre-Opening Bid Site Visit

Nine (9) calendar days from Post 

Solicitation 
Brian Roberson

December 21, 2016 December 21, 2016 9 Not Started

Questions and Answers

Seven (7) calendar days from Pre-

Opening Bid Site Visit

Offerors, Brian 

Roberson, and Don 

Fuqua December 12, 2016 December 28, 2016 7 In Progress

Solicitation Closes (Bids Due)

Seven (7) calendar days from 

Questions and Answers
Don Fuqua

January 4, 2017 January 4, 2017 0 Not Started

Public Bid Opening

Ten (10) calendar days from Bid 

Closing
Don Fuqua

January 16, 2017 January 16, 2017 0 Not Started

Award

Tw0 (2) calendar days from Bid 

Opening Closing
Don Fuqua

January 16, 2017 January 16, 2017 0 Not Started

Kick-Off Meeting / Equipment submittals 

provided to AOC for review

Seven (7) calendar days from 

award

Don / Brian / 

Offeror January 23, 2017 January 23, 2017 0 Not Started

Mock-up Preliminary  describing all activities 

including shop drawings, submittal log, 

materials, mock-ups

 Are due Two Weeks (14) 

calendar days from Kick off

Offeror

January 23, 2017 February 6, 2017 14 Not Started

AOC Submittal Review

Are due One week (7) calendar 

days after receipt of samples
Brian Roberson

February 6, 2017 February 13, 2017 7 Not Started

MOCK-UP Doors and Hardware must be 

delivered no later than 16 weeks after AOC 

approvals, for the following doors:

Delivered no later than Sixteen 

Weeks (112) calendar days after 

submittal approval 

Offeror

February 13, 2017 June 5, 2017 112 Not Started

AOC Mockup Review

Eight Weeks (56) calendar days 

after receipt of samples
Brian Roberson

June 5, 2017 July 31, 2017 56 Not Started

Door Types 002, 003, 004, 005, 006 and 007

Delivered no later than Sixteen 

weeks  (112) calendar days after 

all AOC approvals

Offeror

July 31, 2017 November 20, 2017 112 Not Started

Door Type 001

Delivered no sooner than Twenty-

Four weeks  (168) calendar days 

after all AOC approvals

Offeror

July 31, 2017 January 15, 2018 168 Not Started

LC08025 A Fire Door Improvements, LOC, Phase 2 - TABLE & TIMELINE

 
 

1.8 FUNDING. LBG – LC08025A. This project is fully funded with Multi-Year funds. 

 

1.9 PRIVACY ACT. NA 
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1.10 PERSONAL SERVICE. NA 

 

1.11 SECURITY.  

 

           All drawings and specifications shall not be distributed for public use. 

 

All personnel must be badged prior to arrival onsite. Furthermore all vehicles used by 

offeror when accessing the campus must go through offsite inspection prior to accessing  

loading docks on the campus. 

   

  In accordance with Clause AOC52.223-5 “Special Security Requirements – Services 

(Feb2010) of the Contract within 7 calendar days after date of award the Contractor shall submit 

the COTR a list of all employees proposed to support this contract. The Contractor shall comply 

with all AOC security regulations, policies and procedures.   

 

Furthermore, in accordance with FAR 52.204-9 “Personal Identity Verification of Contractor 

Personnel (Jan 2011),” of the Contract, a copy of the E-Verify case details document evidencing 

“employment authorized” (final verification request) shall be provided with each request for an 

AOC ID badge.” 

 

The AOC does not follow the exceptions to the E-Verify federal offeror rule which exclude 

certain offeror employees from E-Verify Program verification. The Offeror, and its Sub 

offerors, are required to use E-Verify for all employees working on this contract. The Offeror, 

and its Sub offeror(s), shall insert this clause in all subcontracts when the sub offeror is required 

to have physical access to an AOC facility or access to an AOC information system. The 

Offeror shall require all sub offerors to comply with this clause and submit the documentation 

noted above when sub offeror employee badge requests are made. The AOC reserves the right 

to monitor compliance with the terms of this clause without notice and at any time during the 

period of performance under this contract. Non- compliance with this clause can result in the 

exercise of all available remedies in law and in accordance with the terms of this contract 

including cure notices, default notices, and contract termination. All contractors will need to 

comply with United States Capitol Hill Police Background investigations for access into AOC 

buildings. 

 

1.12 SAFETY. Contractor shall comply with AOC Clause AOC52.223-9 Accident  

Prevention and Safety and Health Programs (Sept 2004) in Section I of the IFB all industries  

safety practices enforced by OSHA and AOC.  

 

All contractors must comply with AOC Safety Policy (ies). 
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1.13 ENERGY EFFICIENCY/COMPLIANCE. NA 

 

1.14 SUSTAINABILITY. (All wooden door cores shall be comprised of Forest  

Stewardship Council Certified, no added urea-formaldehyde (NAUF) with 70% rapidly  

renewable material. 

 

1.15 KEY PERSONNEL. Reference (1.21 Management Plan D. Key Personnel.) 

 

1.16 QUALITY CONTROL. The AOC reserves the right to reject any material that does  

not comply with SECTION 01 3591 Historic Treatment Procedures, SECTION 08 1113 Hollow  

Metal Doors and Frames, SECTION 08 1433 Stile and Rail Wood Doors, SECTION 08 7100  

Door Hardware, or SECTION 09 9300 Staining and Transparent Finishing. 

 

The QCP shall demonstrate the process to maintain consistent quality control procedures for  

all products. The plan must explain the Contractor's internal metrics that will be used to  

gauge whether performance is satisfactory or not. The QCP shall include the methods for  

identifying deficiencies in supplies or services and for taking corrective action before the  

level of performance becomes unsatisfactory 

 

1.17 RECORDS/DATA. The offeror shall have a project manager who will be the daily  

point of contact (POC) with the AOC Contracting Officer and COTR 

 

1.18 PACKAGING/PACKING/SHIPPING INSTRUCTIONS. The offeror is  

responsible for packing and shipping the door including, if necessary, the construction of  

custom crating for transport. The packaging shall be lined with foam, and the doors shall be  

wrapped in a manner which ensures protection from damage during shipping. 

 

a. Vendor is required to package all materials sufficiently and deliver undamaged.  

 

b. Contractor shall deliver all materials (free of any defects) to be inspected by 

AOC personnel for acceptance. 

 

c. Prior to delivery, all shipments must first be cleared by  

 

U.S.C.P. Off-Site Delivery Center,  

4700 Shepherd Pkwy SW 

Washington, DC 20032 

Hours of operation 5:00 AM – 2:00 PM Monday-Friday 

Off-site Division of U.S. Capitol Police 202-224-0202 
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d. All materials should be delivered to the AOC warehouse at: 

 

AOC - Construction Division 

1509 Cabin Branch Drive 

Landover, Maryland 20785 

Warehouse Supervisor: James Payne  

Warehouse hours 5:00 AM – 2:00 PM Monday – Friday 

Warehouse POC: Kadeem Walker 202-369-7898/Lance Hubbard 202-369-2594 

 

e. Packaging Marking: 

 

Labeled with Contract number, Project Number, Point of Contact (POC), division,  

POC Phone Number (e.g. AOC17xxxxx, #LC08025A, John Doe, Wood crafting Div.,  

POC Phone Number)  

 

f. Shipping / Delivery:  

 

i. The Contractor will be required to provide shipping, handling, and delivery 

of all Doors and Hardware by traceable means (i.e. shipment tracking 

number) to designated jurisdiction Points of Contacts (POCs) at the 

designated locations. 

 

ii. The Contractor will be required to deliver the required number of items to the 

addresses designated on shipping mat. The exact locations and the number of 

items to be shipped to the location directed in (1.18c, d) per schedule (1.7.1 

Schedule of Delivery). The Contractor will be required to maintain and track 

orders through links with the carrier (i.e. FedEx, UPS, or other shipper web 

sites). All products must be shipped FOB Destination. 

 

All questions concerning the delivery or points of contacts must be addressed in email form to  

the appropriate designated Contract Specialist – Donald Fuqua,  dfuqua@aoc.gov.   

 

1.19 APPLICABLE CONTRACT DOCUMENTS.   
  

A. Thomas Jefferson Building (Door Groups I & II): the Vendor shall comply with the 

Specifications and FOR CONSTRUCTION Drawings, dated August 2, 2012 prepared by 

Westlake, Reed, Leskosky as described below and included on attached to the solicitation 

on FedBizOpps.Gov:   

 

 

 

 

mailto:dfuqua@aoc.gov
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LC08025A_GROUPS I&II A601 Door Schedule 

LCA_GROUPS I&II A602 Door Type & Temporary Partition 

Details 

SECTION 01 3591 Historic Treatment Procedures 

SECTION 08 1433 Stile and Rail Wood Doors 

SECTION 08 7100 Door Hardware 

SECTION 09 9300 Staining and Transparent Finishing 

 

1.20 POINTS OF CONTACT. 
 

A. Contracting Officer (CO) – William Brewster, 202.226.1946, wbrewster@aoc.gov 

B. Contracting Specialist (CS) – Donald Fuqua, 202.226.1910 , dfuqua@aoc.gov 

C. Lead Purchasing Agent – Nancy Rodriquez, Phone: 202.226.8513,  nrodrigu@aoc.gov 

D. Contracting Officer’s Technical Representative (COTR) – Brian Roberson, Phone:  

202.359.5648, brian.roberson@aoc.gov 

 

1.21 MANAGEMENT PLAN: The below list make up the Management Plan. 

 

A. SOW Requirements: As part of the Management Plan, the Contractor will also, at a 

minimum, outline the means of or process including (paragraph 1.17c) of this SOW and 

all documents pertaining to this solicitation.  

 

B. Organizational Structure: The Contractor shall define its organizational structure and 

how it relates to the performance of all tasks required in this SOW. This shall include, but 

not be limited to, the identification of human resources that shall manage item 

development, order management, contract issues, inventory planning, and distribution. 

The Contractor shall provide their existing distribution, and information system 

capabilities to meet the Item delivery requirements 

 

C. Supply Chain/Management Program: The Contractor shall provide a comprehensive 

supply chain and management program while leveraging innovative ideas and forward-

thinking trends in order to meet delivery timeframes, reduce manufacturing lead times, 

and reduce overall costs.  Include quality review policies and procedures to ensure 

continuous improvement in the delivery of high quality products.  The Contractor shall 

work closely with the organization POC to ensure forecasting needs which includes, but 

is not limited to, delivery lead times 

 

D. Key Personnel. The management plan shall identify key personnel allocated to the 

performance of this contract. The Key Personnel shall include at a minimum: Project 

Manager, and or Materials Lead. The Project Manager is responsible for the overall 

contract and Delivery Orders, and is the primary interface between the Contract and Item 

COs/COTRs 

mailto:wbrewster@aoc.gov
mailto:dfuqua@aoc.gov
mailto:nrodrigu@aoc.gov
mailto:brian.roberson@aoc.gov
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E. Warranty: The Contractor will extend to the Government the full coverage of any 

standard warranty normally offered in a similar sale, provided such warranty is available 

at no additional cost to the Government. Acceptance of the standard warranty does not 

waive the Government's rights under any ‘Inspection or Testing’ clause that may be in 

this order, nor does it limit the Government's rights with regard to the other terms and 

conditions of this order. In the event of a conflict, the terms and conditions of this order 

will take precedence over the standard warranty. The standard warranty period will begin 

upon final acceptance of the items listed in the applicable order. The Contractor must 

provide a copy of its standard warranty (if applicable) with its offer. The warranty covers 

a period of \ ___\ months. (Offeror is to insert number.) 

 

1.22 RISK MANAGEMENT PLAN 
At minimum, the Contractor shall describe the processes and procedures for mitigating  

the following risks: 

 

A. Delays in manufacturing Door items 

B. Customer Complaints 

C. Replacing Key Personnel when required. 

D. Reduction of operations due to new regulations, directives, or product  

 Development 

E. Product security breach due to pilferage or theft 

F. Non-compliance with laws and regulations 

G. Shipping Delays 

H. Damage to onsite operations facilities 

I. Loss of Government inventory 

J. product liability risks 

   

 

2.0 DEFINITIONS & ACRONYMS.  
 

All terms that have meaning other than that contained in a dictionary and task-specific 

acronyms. 

 

AOC - Architect of the Capitol 

CD - Construction Division 

CO - Contracting Officer 

COTR - Contracting Officer’s Technical Representative 

CS - Contracting Specialist 

FFP - Firm Fixed Price  

GFP - Government Furnished Property 

IFB - Invitation for Bid 
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IPP - Invoice Processing Platform 

GMLOC - James Madison Library of Congress 

LBG - Library, Building and Grounds 

LOC - Library of Congress 

MSDS - Material Safety Data Sheets  

NFPA - National Fire Protection Association  

N/A - Not Applicable 

NAUF - No Added Urea-Formaldehyde  

OSHA - Occupational Safety and Health Administration 

POC – Point of Contact 

PDF - (Portable Document Format) 

SOW - Statement of Work 

TJB – Thomas Jefferson Building 

USCP - United States Capitol Police 

 

3.0 GOVERNMENT FURNISHED PROPERTY (GFP). None 

 

4.0 CONTRACTOR FURNISHED ITEMS. All tools, labor and materials to perform  

the scope of work outlined by the SOW and attached documentation. 

 

5.0 SPECIFIC REQUIREMENTS  
 

5.1 BID SUBMISSION. See AOC Clauses AOC52.214-1 “Submission of Bids  

– Supplement (Jan 2011); Clause 52.214-2 “Public Bid Opening (Nov 2009)” both of Section L  

of the IFB. 

 

Bidder shall also provide a checklist affirming the compliance with the following information: 

 

Bidders are to review all requirements as set forth in the Contract Documents and all  

attachments identified in Section “J”, which include the Statement of Work, Specifications and  

Drawings. 

 

  Bidder is to provide unit prices for each hardware set and wood door type per the Door   

  Schedules shown on Group I &II Drawing A601 and applicable specification sections outlined  

            in the SOW and referenced on the unit price list attached. 

 

NOTE: Bid that does not include pricing for all categories of work will not be considered 

for award.    

 

5.2 SITE VISIT. A site visit is scheduled for December 21, 2016 at 10am. Location for the 

visit will be the James Madison Library of Congress Building 101 Independence Ave SE, 

Washington, DC 20540 Room LMG49 
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5.2 DISCUSS TRAVEL COSTS. The AOC will not pay any travel expense.  

 

5.3 DELIVERABLES AND REPORTS.  
 

5.3.1 MOCK-UPS AND SUBMITTALS:  

The AOC shall review and approve all submittals, materials and mock-ups for wood door  

openings and hollow metal door openings. Vendor Preliminary Schedule describing all 

activities including shop drawings, submittal log, materials, and Mock-ups are due two  

weeks after award of Contract for approval by the AOC. MOCK-UP Doors and  

 

 Hardware MUST be delivered no later than 16 weeks after AOC approvals, for the  

 following doors: 

 

a) Mock-up Location ONE (Door No. 28; Door Type: 001, Door Group: 1;  

LOC Door No: LC0029315, Door Location: Stair 12- Second Floor).  

 

b) Mock-up Location TWO (Door No. 69; Door Type: 003, Door Group: 2;  

LOC Door No: L0029276, Door Location: Stair 4, Ground Floor).  

 

c) Mock-up Location THREE (Door No. 67; Door Type: 004, Door Group:  

2; LOC Door No: L0029265, Door Location: Stair 8 Ground Floor).   

 

d) Mock-up Location FOUR (Door No. 73; Door Type: 005, Door Group: 2;  

LOC Door No: L0028262, Door Location: Stair 4, First Floor).  

 

e) Mock-up Location FIVE (Door No. 72; Door Type: 006, Door Group: 2;  

LOC Door No: L0028279, Door Location: Stair 3, First Floor).   

 

f) Mock-up Location SIX (Door No. 77; Door Type: 007, Door Group: 2;  

LOC Door No: L0028305, Door Location: Stair 4, Second Floor). 

 

5.3.2 DOOR, FRAME AND HARDWARE DELIVERY SHALL BE AS  

FOLLOWS: 

 

a) Door Types 002, 003, 004, 005, 006 and 007 to be delivered no later than 

16 weeks after all AOC approvals. 

 

b) Door Type 001 to be delivered no sooner than 24 weeks after mock-up 

approvals. 
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5.4 DELIVERY INSTRUCTIONS. All deliverables shall be delivered no later than the 

dates specified in the SOW.  

 

5.4.1 DELIVERY ADDRESS: AOC CONSTRUCTION DIVISION WAREHOUSE 

 

CONSTRUCTION DIVISION WAREHOUSE 

1509 CABIN BRANCH DRIVE 

LANDOVER, MD 20785 

 

5.5 INSPECTION AND ACCEPTANCE. Inspection and Acceptance shall be  

accomplished in accordance with the specifications as set forth in the SOW. 

 

5.6 PROCEDURES FOR PAYMENT. Invoicing shall be performed in accordance with  

Clause AOC52.232-2 

 

a) During the submittal process, vendor to submit Schedule of Values for approval. 

 

b) Vendor must submit an AIA Format Invoice for pre-approval, prior to submitting 

payment package and back-up via IPP.  


